

**Multi-Step Bid**

**No. GPA-048-09**

**PERFORMANCE MANAGEMENT CONTRACT**

**FOR THE**

**GUAM POWER AUTHORITY  
FUEL FARM BULK STORAGE FACILITY**



**Volume VI**

**Schedules**

**JULY 2009**

## **List of Schedules**

- Schedule A – Fuel Farm Operations Manual
- Schedule B – Fuel Specifications
- Schedule C – Facility Response Plan
- Schedule D – Fuel Farm SPCC Plan
- Schedule E – Refueling Schematic Diagram
- Schedule F – Fuel Farm Facility Lay-out
- Schedule G – Cabras Delivery Pump Specification
- Schedule H – Tanguisson Delivery Pump Specification
- Schedule I – Tank 1934 Calibration Table
- Schedule J – Tank 1935 Calibration Table
- Schedule K – Monthly Report Submittal Checklist
- Schedule L – GPA Fuel Farm Operations Logsheet
- Schedule M – Tanguisson Pipeline Diagram
- Schedule N – Fuel Meter Listing
- Schedule O – Meter Installation Diagram